INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA76049600688796M
Certificate Issued Date	:	10-Dec-2014 04:23 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08039631490614 86M
Purchased by	:	SRINIVASA CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER YELAHANKA BBMP
Second Party	:	SRINIVASA CONSTRUCTIONS
Stamp Duty Paid By	:	SRINIVASA CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

EXECUTIVE ENGINEER YELAHANKA SUBURBAN DIVISION BBMP YELAHANKA

AUTHORISED SIGNATORY

.....Please write or type Below This Line.....

BRUHATH BANGALORE MAHANAGARA PALIKE

Sanctioned Est.
Cost Rs.17.00 Lakhs

Agreement No. 67
22-1-2015

Work Code No: 032-12-C02

This agreement made on the 22-1-2015 between Executive Engineer (Yelahanka Division) Yelahanka Zone, Bangalore on behalf of the Commissioner, Bruhath Bangalore Mahanagara Palike office, Bangalore (herein after called the employer) of the one part and Sri.Srinivas.B.M., No:17, Kurubarahalli Main road, Mallasandra, Jalahalli Post, Bangalore-Manjunatha (Post), Bangalore-. (here in after called the "contractor") of the other part:

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the employer is desirous that the contractor to execute the work Reconstruction of damages and Side proving Culverts and drains in ward No: 07 of yelahanka Sub division.**WORK CODE No: 001-15-000010 Item No:08, Indent No:13622 &** No:E/YNK/BBMP/E-PMT/04/2014-15, dt:31-10-2014. The contractor has submitted EMD Vide Ref No:**B1149264/E/N/01** in Rs.42,500.00 The remaining amount will be collected in the running bill.

The above work has been Administratively Approved by the Administrator vide resolution No: **BBMP/CE/YNK/Z/AA/27/2014-15,dt:27-10-2014** & Technically sanctioned Vide no:**BBMP/EE/Ynk/D/TS/22/2014-15 dt:28-10-2014** (hereinafter called "the works") and the employer has accepted the tender by the contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of the contract of above work at **+4.71% above** the S.R. of 2014-15 amounting to **Rs.17,61,553.00 (Rupees seventeen lakhs sixty one thousand five hundred fifty three only.)**

The defective liability period for civil works (Building) and Asphalt works more than 20mm thick maintenance period is one years from the date of final bill. the EMD and E.S.D will be refunded only after the work completion of contract period.

NOW THIS AGREEMENT WITNESS AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings respectively assigned to them in the conditions of Contract here in after referred to and they shall be deemed to form and be read and constructed as part of this Agreement.
2. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the works and remedy any defect therein effectually in all respects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defect wherein the contract price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement Viz
   1. Letter of Acceptance.
   2. Notice to proceed with the works.
   3. Contractor's tender.
   4. Contract Data.
   5. Conditions of contract (including special conditions of contract).
   6. Specifications.
   7. Drawings.
   8. BOQ (if applicable).
   9. Any other document (s) to be specified in the special conditions of contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of

was hereunto affixed in the presence of

Signed sealed and delivered by the said

In the presence of

1) Signature of employer

Executive Engineer,
Yelahanka Division,
BBMP, Bangalore-64